
SAVANNAH RIVER SITE INTEGRATED MISSION COMPLETION CONTRACT – FINAL END STATE RFP SECTION J                                                                                                                                                                       

SOLICITATION NO.  89303319REM000055 – AMENDMENT 0002                                                                                               

ATTACHMENT J-13 

J-13-i 

Task Order 3: One Year - Liquid Waste Program Operations     

In accordance with the Master IDIQ Contract Section H.50 Task Ordering Procedure, 
paragraph (c), the following constitutes the RTP for the One Year - Liquid Waste Program 
Operations Task Order.  The requirements f or the Contractor’s Task Order proposal are set forth 
in paragraph (f ) of the H.50 clause and additional   forthcoming proposal preparation instructions 
f or a cost and fee proposal.  The response time for submitting the Task Order Proposal is 
[TBD]. 
 
(This Task Order is for information purposes only.  A formal Request for Task Order Proposal 
for this Scope of Work will be issued to the SRS IMCC Contractor during Transition) 
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Section B - Supplies or Services and Prices/Costs 

This Task Order work shall be performed under Contract Line Item Number (CLIN) 00001 of the 

Savannah River Site Integrated Mission Completion Contract (herein referred to as the Master IDIQ 

Contract). Section B of the Master IDIQ Contract is incorporated by reference.  The requisite clause 

information specific to this Task Order included below is consistent with the clause numbering structure 

established by the Master IDIQ Contract. 

B.1 DOE-B-2012 Supplies/Services Being Procured/Delivery Requirements (OCT 2014) 

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services 

(except as may be expressly set forth in this Task Order as furnished by the Government) and otherwise 

do all things necessary for, or incident to, the performance of work as described in Section C, 

Performance Work Statement (PWS) under this Task Order. 

B.2 Type of Contract  

(a) DOE-B-2002 Cost-Plus-Award-Fee Task Order: Total Estimated Cost and Award Fee (Oct 2014) 

(Revised) 

 (1) This is a Cost-Plus-Award-Fee type Task Order.  The total estimated cost and award fee are as 

follows (Table B-1): 

Table B-1. Estimated Total Price 

Total Estimated Cost  [TBD upon final negotiation] 

Award Fee: [TBD upon final negotiation] 

Total Estimated Price: [Total Estimated Cost + Fee] 

 

The Contractor’s Task Order proposal is subject to audit in accordance with DEAR 915.404-2-70.  

Therefore, this Task Order is subject to reopening, pending resolution of internal and external audit(s) of 

the Contractor’s proposal.  At the time of Task Order issuance, an external audit(s) of the Contractor’s 

proposal may have not been completed.  Therefore, the parties agree that the negotiated price is subject 

to adjustment based on the results of subsequent audit report(s) and resolution of audit findings.  The 

Contracting Officer may make a unilateral adjustment to the Task Order price and modify the Task Order 

accordingly.  Failure to agree with such adjustments shall be resolved in accordance with the Disputes 

clause of this contract.  However, nothing in this clause shall allow the Contractor to not proceed with 

performance of the Task Order. 
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 (2) The Total Estimated Cost and Fee of the Task Order, and/or the Total Estimated Cost and Fee of 

the Contract Line Items, is as follows (Table B-2):  

Table B-2. Task Order CLIN Structure 

CLIN CLIN Title CLIN Type Estimated Cost Fee 

Total 

Estimated 

Price 

00001 
One Year Liquid Waste 

Program Operations 
CPAF 

[TBD upon final 

negotiation] 

[TBD upon final 

negotiation] 

[Total Estimated 

Cost + Fee]  

CLIN = Contract Line Item Number CPAF = Cost Plus Award Fee  

 

 (3) Payment of fee will be made in accordance with [insert instructions for fee payment or title of 

applicable clause addressing payment]. 

 (4) CLIN Description: 

  CLIN 00001 – One Year Liquid Waste Program Operations: 

  This CLIN includes the total estimated cost and award fee associated with performing the work 

identified within the Task Order PWS. 

B.4 DOE-B-2013 Obligation of Funds (TBD) 

(a) Pursuant to the Clause of this Contract in FAR 52.232-22, Limitation of Funds, total funds in the 

amount(s) specified below are obligated for the payment of allowable costs and fee. It is estimated 

that this amount is sufficient to cover performance through the date(s) shown below. 

 TBD at Task Order award. 

Section C - Performance Work Statement 

Section C.2, Liquid Waste Stabilization/Disposition of the Master IDIQ contract, is incorporated by 

reference. The Contractor shall perform, but is not limited to, accomplishment of the following specific 

work during the first 12 months of the contract period of performance: 

a) Operate Tank Farms and Effluent Treatment Facility (ETF) to support Sludge and Salt Processing 

including: 

 Complete Sludge Batch 10 washing and Qualification Report and declare readiness for feed to 

DWPF. 

 Complete treating Sludge Batch 9 (depleted). 

 Continue Sludge Batch 11 compilation and Low Temperature Aluminum Dissolution. 

 Continue salt batch preparation to support SWPF @ 7.2 Mgal/yr.   

 Maintain liquid tank waste system operational to receive and process 300,000 gallons H-

Canyon waste. 
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b) Continue and/or initiate Waste Removal for Salt Tanks (2, 3, 9, 10, 11, 27, 28, 29, 31, 41, 44, 46, 

47) and Sludge Tanks (14, 15, 26, 33, 34, 35, 36, 39) needed to supply feed to DWPF, TCCR and 

SWPF.  

c) Complete Tank 10 and Tank Heel removal design. 

d) Continue Tank 15 Annulus cleaning design and modifications if required. 

e) Complete operational closure activities of F-Tank Farm, ancillary structures specifically Diversion 

Boxes 5 and 6 in F-Tank Farm to meet FFA milestone of complete operational closure by 

12/30/2022. 

f) Continue Tank 9 Tank Closure Cesium Removal (TCCR) operation. The Contractor shall also 

identify an off-site disposal facility for the TCCR filter media and any other contaminated 

equipment/material not suitable for disposal at SRS.  The Contractor shall collect the necessary 

data from the TCCR operation with Tank 9 waste and evaluate the feasibility and cost 

effectiveness of installing and operating a TCCR unit on other waste tanks.  Based on this 

determination, a decision will be made to proceed with the procurement of a second TCCR unit 

and plan for the operation of at least two TCCR units as supplemental salt processing to accelerate 

completion of the Liquid Waste mission. 

 

g) Proceed with the procurement of a second TCCR unit if decision is made (schedule for November 

2021) and plan for the operation of at least two TCCR units as supplemental salt processing to 

accelerate completion of the Liquid Waste mission. 

h) Operate Defense Waste Processing Facility (DWPF) under glycolic acid flowsheet, the Saltstone 

Production Facility (SPF), and the Saltstone Disposal Facility (SDF) in a manner that supports the 

SWPF planned salt waste processing rate in the second year of operation. 

i) Continue to perform GWSB #1 canister double stacking activities and increase the number of 

available double stack canister spaces by 300 additional spaces. 

j) Operate the Salt Waste Processing Facility in a manner that maximizes waste processing 

throughput to achieve 7.2 Mgal operating rate maintaining close integration with the rest of the 

LW system.  

k) Implement the Next Generation Solvent (NGS) into SWPF by the end of the 2nd year of hot 

operations to ensure compliance with minimum salt waste processing requirements.   

l) Complete DWPF, Saltstone and Tank Farm modifications and Interfaces required for planned SWPF 

Operations. 

DWPF: 

 Processing of cesium SE in the Slurry Mix Evaporator (SME)  

 Management of the high activity waste streams to be received from SWPF 

 Critical Spares in inventory 

 Complete Melter #5 design and continue long lead procurements  

Saltstone: 

 Complete implementation of 4th operating shift if necessary to enable 24/7 operation as 

required to support SWPF operation at rate of 9 Mgal/yr. 



SAVANNAH RIVER SITE INTEGRATED MISSION COMPLETION CONTRACT – FINAL END STATE RFP SECTION J                                                                                                                                                                       

SOLICITATION NO.  89303319REM000055 – AMENDMENT 0002                                                                                               

ATTACHMENT J-13 

J-13-4 

 

Tank Farm: 

 Continue East Hill Utilities Upgrades to remove temporary modifications and continue work 

on transfer systems, processing tanks ventilation and critical spare parts to support SWPF 

planned operations. 

m) Continue progress with construction of SDU 8/9, and initiate site preparation design of SDU 10-

12. 

n) Continue activities to provide additional storage for failed melters in DWPF. 

o) Resume technology development activities to determine a path forward for the treatment and 

disposition of Tank 48H waste with the intention of implementing a treatment method and 

completing treatment operations within the contract period of performance. Tank 48H, located in 

the H-Tank Farm, is a 1.3 million gallon Type III compliant high-level waste tank.  It currently 

holds approximately 250,000 gallons of radioactive liquid waste material from the operation of the 

In-Tank Precipitation process.  The tank contains approximately 26,000 kg of organic 

tetraphenylborate compounds.  The organic material is incompatible with other waste treatment 

facilities at SRS; consequently, the tank is isolated from the other tanks in H-Tank Farm.  Tank 

48H is located in close proximity to DWPF sludge preparation/qualification tank (Tank 51H), the 

Saltstone Production Facility feed tank (Tank 50H), and the SWPF feed tank (Tank 49H).  As 

such, its return to service could greatly enhance the ability to prepare salt or sludge feed batches.  

DOE and its contractors have considered a number of technologies and operational approaches to 

the recovery of Tank 48H.  Those technologies have historically been cost prohibitive and have 

not developed beyond the design and laboratory scale testing phase. 

p)  Continue design and procurement activities of selected DWPF recycle diversion alternative. 

Section C.4, Maintenance Mockup Facility (Bldg. 717-F), is incorporated by reference. 

Section C.5, Core Functions: Program Support/Services rRequirements is incorporated by reference. 

Section C.6, Environment, Safety, Health, & Quality, is incorporated by reference. 

Section C.7, Personal Property Management, is incorporated by reference. 

Section C.8, Information Management, is incorporated by reference. 

Section C.9, Records, is incorporated by reference. 

Section C.10, Contractor Assurance System, is incorporated by reference. 

Section C.11, Safeguards, Security and Emergency Services, is incorporated by reference. The Contractor 

shall continue Cyber Security initiatives driven by U.S. Department of Homeland Security Binding 

Directives and Continuous Diagnostics and Mitigation program. 

Section C.12, External Affairs, is incorporated by reference. 

Section C.13, Savannah River Site Interface Management, is incorporated by reference. 

Section C.14, Internal Audit Business Performance Requirements, is incorporated by reference. 

Section C.15, Usage-Based Services to Be Provided to Other Site Contractors, is incorporated by reference. 
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Section D - Packaging and Marking 

Section D of the Master IDIQ Contract is incorporated by reference. 

Section E - Inspection and Acceptance 

Section E of the Master IDIQ Contract is incorporated by reference. 

Section F - Deliveries or Performance 

Section F of the Master IDIQ Contract is incorporated by reference.  The requisite clause information 

specific to this Task Order included below is consistent with the clause numbering structure established 

by the Master IDIQ Contract. 

F.3 Period of Performance 

(a) The overall Task Order period of performance shall be one year from the Task Order Issue date. 

Section G - Contract Administration Data 

Section G of the Master IDIQ Contract is incorporated by reference. 

Section H - Special Contract Requirements  

Section H of the Master IDIQ Contract is incorporated by reference. 

Section I - Contract Clauses 

Section I of the Master IDIQ Contract is incorporated by reference, except for the following Section I 

clause, which is filled-in as follows in Table I-1. 

Table I-1. Section I Clause Fill-Ins 

Clause 

No. 

FAR/DEAR 

Reference Title 

Fill-In Information; See FAR 

52.104(d) 

I.45 FAR 52.217-8 Option to Extend Services 
Any time prior to the expiration 

of the Task Order 

DEAR = Department of Energy Acquisition 

Regulation 
FAR = Federal Acquisition Regulation 

 

Section J - List of Documents, Exhibits, and Other Attachments 

Section J of the Master IDIQ Contract is incorporated by reference, as applicable to this Task Order. 
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Attachment J-5 - Master Small Business Subcontracting Plan 

Solicitation Note: The Contractor’s executed Master Small Business Subcontracting Plan for this Task 

Order will be inserted here. See applicable I Clause entitled, FAR 52.219-9, Small Business 

Subcontracting Plan, and applicable Section H Clause entitled, Subcontracted Work. 

Attachment J-7 - Contract Deliverables 

The following list of End States Cleanup Deliverables is required for this Task Order. 

Task Order 3 – End States Cleanup Work Deliverables 

Deliverable 

Number Deliverable 

DOE 
Deliverable 

Due Date 

Task Order 

Section Action 

Response 

Time 

TO3-0001 CD-2/3 Package for SDU 10-

12 

Approval 60 DAYS TBD C.2 k 

TO3-0002 Quarterly FY22 Salt 

Agreement Force Majeure 

Report 

Review for 

submittal to  

SCDHEC 

14 DAYS TBD C.2 a 

TO3-0003 Plan for TCCR Unit 2 

processing rates or STCA 

option that is technically 

feasible and/or economically 

efficient with roughly the 

same value and benefit to the 

Liquid Waste program 

Review for 

submittal to  

SCDHEC 

30 DAYS TBD C.2 g 

TO3-0004 FFA modification with the 

comprehensive plan and 

schedule to complete 

negotiations of HLW tank 

closures 

Review for 

submittal to 

EPA/ 

SCDHEC 

30 DAYS TBD C.2 e 

TO3-0005 Explanation of Significant 

Difference or Interim Record 

of Decision for  

Demonstration of Ancillary 

Structure Closure (FDB5 and 

6) 

Review for 

submittal to 

EPA/ 

SCDHEC 

30 DAYS TBD C.2 e 

TO3-0006 1QFY23 Salt Agreement 

Force Majeure Report 

(pending incomplete 

processing of 36.75M gal. of 

salt waste processed) 

Review for 

submittal to  

SCDHEC 

14 DAYS TBD C.2 

TO3-0007 FY 22 Annual Salt 

Agreement Force Majeure 

Report to indicate 36.75 

Review for 

submittal to  

SCDHEC 

14 DAYS TBD C.2  
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Task Order 3 – End States Cleanup Work Deliverables 

Deliverable 

Number Deliverable 

DOE 
Deliverable 

Due Date 

Task Order 

Section Action 

Response 

Time 

million gallons of salt waste 

processed 

TO3-0008 DWPF Recycle Diversion 

DSA 

Approve 60 DAYS TBD C.2 n 

TO3-0009 TCCR 2 DSA Approve 60 DAYS TBD C.2 g 

 


